

BAC RESOLUTION NO. 2022-191

WHEREAS, an invitation to bid for the *SUPPLY, DELIVERY, INSTALLATION AND OTHER NECESSARY WORKS FOR THE FLOATING DOCKS AT SIETE PECADOS AND LUALHATI PARK CORON, PALAWAN (re-bidding)* was posted in the Phil-GEPS, TIEZA Website, and at conspicuous place of the TIEZA Bldg. premises;

WHEREAS, the Approved Budget for the Contract is in the amount of *Forty Four Million Three Hundred Ninety Seven Thousand Seven Hundred Seventy Four & 67/100 Pesos Only (PhP 44,397,774.67)*;

WHEREAS, four (4) prospective bidders responded to the invitation and submitted their respective bid proposals, namely;

1. *TEKTWIN MARKETING CORP.*
2. *INCA PHIL. INC.*
3. *TOKWING CONSTRUCTION CORP.*
4. *KAEL CONSTRUCTION AND SUPPLY*

WHEREAS, the result of the preliminary examination of the bid after the opening on September 27, 2022 held via Microsoft Teams, is as follows:

BIDDER	Bid Security	Bid Price	Rank	Remarks
<i>TEKTWIN MARKETING CORP.</i>	Bid Securing Declaration	₱ 31,070,688.29	1	Complying subject to detailed evaluation
<i>INCA PHILIPPINES INC.</i>	Bid Securing Declaration	₱ 41,000,107.16	2	Complying subject to detailed evaluation
<i>TOKWING CONSTRUCTION CORP.</i>	Bid Securing Declaration	₱ 42,614,993.07	3	Complying subject to detailed evaluation
<i>KAEL CONSTRUCTION AND SUPPLY</i>	Bid Securing Declaration	₱ 42,621,224.74	4	Complying subject to detailed evaluation

WHEREAS, after detailed evaluation of the Technical Working Group, it was determined that the proposal of *TEKTWIN MARKETING CORP.* is not in conformity with the prescribed Bidding Format/ procedure having combined three Items of Work into one and for introducing additional work item/s in the Summary of Bid and Bill of Quantities, respectively;

*SUPPLY, DELIVERY, INSTALLATION AND OTHER NECESSARY WORKS FOR THE
FLOATING DOCKS AT SIETE PECADOS AND LUALHATI PARK CORON, PALAWAN (RE-
BIDDING)*

WHEREAS, likewise, the Financial Component of the bid is non-compliant as the required submission of Cash Flow by Quarter prescribed by the Philippine Bidding Documents was not met.

WHEREAS, the Technical Working Group then proceeded in the evaluation of bid submitted by INCA PHILIPPINES INC.;

WHEREAS, after evaluation, the bid proposal of INCA PHILIPPINES INC. was found to be non-compliant as the Philippine Contractors Accreditation Board (PCAB) license requirements prescribed in the Supplemental/Bid Bulletin # I-05-09-22 was not met;

WHEREAS, likewise, the list of Contractor's key personnel such as Materials Engineer, Safety Officer and Certified First Aider are not supported with the corresponding certification/s;

WHEREAS, The Technical Working Group then proceeded in the evaluation of the third bid which was submitted by TOKWING CONSTRUCTION CORP.;

WHEREAS, in said undertaking, the technical and financial proposal of the bidder is found complying with and is responsive to the requirements and conditions as specified in the bidding documents, to wit:

REQUIREMENTS	REMARKS/ FINDINGS
TECHNICAL DOCUMENTS	
Class "A" Documents	
1. Philgeps Registration Certificate	Complied
2. SEC Registration	Complied
3. Mayors/Business Permit/Issuance Date	Complied
4. Tax Clearance	Complied
5. Statement of All Ongoing Government & Private Contracts	Complied
6. Statement of bidder's Single Largest Project Completed Contract (SLCC) similar to the contract	Complied
7. Philippine Contractors Accreditation Board (PCAB) License; or Special PCAB License in case of Joint Ventures; and registration for the type and cost of the contract to be bid	Complied
8. Original copy of Notarized Bid Security Declaration	Complied
9. Others Project Requirements,	
a. Organizational chart for the contract to be bid;	Complied

SUPPLY, DELIVERY, INSTALLATION AND OTHER NECESSARY WORKS FOR THE FLOATING DOCKS AT SIETE PECADOS AND LUALHATI PARK CORON, PALAWAN (RE-BIDING)

b. List of contractor's key personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data	Complied
c. List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment	Complied
d. Statement of Exclusivity	Complied
e. Certificate or Affidavit of Site Inspection	Complied
10. Omnibus Sworn Statement (OSS)	Complied
11. Audited Financial Statement	Complied
12. NFCC Computation or Credit Line Certificate	Complied
13. Joint Venture Agreement	n/a
14. Additional Contract Documents based on BDS	
a. Construction Schedule and S-curve	Complied
b. Manpower Schedule	Complied
c. Construction Methods	Complied
d. Equipment Utilization	Complied
e. PERT-CPM	Complied
FINANCIAL DOCUMENTS	
1. Bid Form	Complied
2. Original of duly signed Bid Prices in the Bill of Quantities	Complied
3. Duly accomplished Detailed Estimates Form, including a summary sheet indicating the unit prices of construction materials, labor rates, and equipment rentals used in coming up with the Bid	Complied
4. Cash Flow by Quarter	Complied

WHEREAS, the Technical Working Group recommends to the Bids and Awards Committee to:

1.0 Disqualify **INCA PHILIPPINES INC.** and **TEKTWIN MARKETING CORPORATION** for the bidding of the project, *and*

2.0 Identify **TOKWING CONSTRUCTION CORP.** as the lowest Calculated bidder for the **SUPPLY, DELIVERY, INSTALLATION AND OTHER NECESSARY WORKS FOR THE**

SUPPLY, DELIVERY, INSTALLATION AND OTHER NECESSARY WORKS FOR THE FLOATING DOCKS AT SIETE PECADOS AND LUALHATI PARK CORON, PALAWAN (RE-BIDING)

FLOATING DOCKS AT SIETE PECADOS AND LUALHATI PARK CORON, PALAWAN (re-bidding) and to subject their bid to post qualification process in accordance with Rule X, Section 34 of the 2016 revised IRR of R.A. 9184.

NOW, THEREFORE, in view of the foregoing, the Bids and Awards Committee hereby resolves to approve, accept, and adopt the recommendations of the Technical Working Group to:

1. Disqualify **INCA PHILIPPINES INC.** and **TEKTWIN MARKETING CORPORATION** for the bidding of the project, and
2. Identify **TOKWING CONSTRUCTION CORP.** as the Lowest Calculated bidder for the **SUPPLY, DELIVERY, INSTALLATION AND OTHER NECESSARY WORKS FOR THE FLOATING DOCKS AT SIETE PECADOS AND LUALHATI PARK CORON, PALAWAN (re-bidding) and to subject their bid to post qualification process in accordance with Rule X, Section 34 of the 2016 revised IRR of R.A. 9184.**

Done this 3rd day of November, 2022 in Pasay City, Philippines.

**SUPPLY, DELIVERY, INSTALLATION AND OTHER NECESSARY WORKS FOR THE
FLOATING DOCKS AT SIETE PECADOS AND LUALHATI PARK CORON, PALAWAN (RE-
BIDDING)**

The Bids and Awards Committee:


Atty. NIÑO RUPERTO F. AQUINO
Chairperson


Engr. AMELITA S. CAGANDA
Member


MA. EVELYNE A. FRANCISCO
Member


RAQUEL S. DELA CRUZ
Member


Engr. JEOFFREY L. MACALALAD
Member

**SUPPLY, DELIVERY, INSTALLATION AND OTHER NECESSARY WORKS FOR THE
FLOATING DOCKS AT SIETE PECADOS AND LUALHATI PARK CORON, PALAWAN (RE-
BIDDING)**