

BILL OF QUANTITIES

Project : Olongapo Museum

Location : Subic Bay Metropolitan Authority Zambales

ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT COST	AMOUNT
I.	GENERAL REQUIREMENTS				
	A. Health and Safety Program	Lot	1.00		
	B. Temporary Barracks	Lot	1.00		
	C. Project Signage	Lot	1.00		
II.	Demolition Works				
	A. Removal of Existing Roofing	m ²	3,187.00		
	B. Demolition of Concrete Slab	dy	4.00		
	C. Demolition of CHB Wall Affected by New Partition	m ²	1,085.00		
	D. Demolition of Existing Walls Affected by Installation of the New Doors & Windows	m ²	142.00		
	E. Dismantling of Existing Glass Panel	m ²	28.00		
	F. Removal of Existing Ceiling	m ²	1,632.00		
	G. Removal of Existing Floor Finishes	m ²	2,321.00		
	H. Removal of Existing Toilet Fixtures				
	Water Closet	sets	17.00		
	Lavatory	sets	15.00		
	Urinal	sets	8.00		
	Shower	sets	4.00		
	Theater Chair	pcs	220.00		
III.	Extension Building				
	I. Earthworks	m ³	27.00		
	J. Concrete Works	m ²	36.75		
	K. Roof Framing & Tinsmithry (Steel Trusses)	lot	1.00		
	L. Tinsmithry Works	Lot	1.00		
	M. Painting Works	Lot	1.00		
IV.	Lobby				
	1. Earthworks	m ³	33.00		
	2. Concrete Works	m ³	7.00		
	3. Steel Works	lot	1.00		
	4. Painting Works	lot	1.00		
	5. Concrete Works (Second Floor Lobby)	m ³	10.00		
	Proposed Stair at Lobby & Support				
	a. Earthworks	m ³	7.50		
	b. Gravel Fill	m ³	0.40		
	c. Concrete Works	m ³	7.25		
	Proposed Stair at Museum Gallery				
	d. Earthworks	m ³	7.50		
	e. Concrete Works	m ³	7.25		
V.	Retrofitting of Existing Concrete Slab				
	I. Site Works	lot	1.00		
	II. Steel Works	lot	1.00		
	III. Painting Works	lot	1.00		
	IV. Concrete Topping	m ³	3.00		

VI.	Masonry Works				
	A. Exterior Wall	lm.	16.60		
	B. Earthworks	m ³	6.80		
	c. Concrete Works	m ³	1.50		
	D. CHB Laying	m ²	56.14		
	E. Plastering	m ³	2.50		
	F. CHB Laying Affected by the Removal of Existing Doors & Windows	m ²	64.00		
	G. Plastering (2 Faces)	m ²	99.22		
	Interior Walls				
	H. Concrete works	m ³	3.50		
	I. CHB laying	m ²	89.00		
	J. Plastering (2 Faces)	m ²	196.00		
	Male & Female Toilet				
	K. Concrete Works	m ³	4.17		
	L. CHB Laying	m ²	93.00		
	M. Plastering (2 Faces)	m ²	172.00		
	Lobby				
	N. Concrete (Wall Footing)	m ³	3.50		
	O. CHB Laying	m ²	99.00		
	P. Plastering (2 Faces)	m ²	177.00		
	Souvenir Shop				
	Q. Concrete (Wall Footing)	m ³	1.00		
	R. CHB Laying	m ²	41.00		
	S. Plastering (2 Faces)	m ²	91.00		
	Café				
	T. Concrete (Wall Footing)	m ³	3.50		
	U. CHB Laying	m ²	115.00		
	V. Plastering (2 Faces)	m ²	200.00		
	Concessionair				
	W. Concrete (Wall Footing)	m ³	4.75		
	X. CHB Laying	m ²	248.00		
	Y. Plastering (2 Faces)	m ²	478.00		
	Museum Gallery				
	1. Concrete (Wall Footing/Col.)	m ³	1.25		
	2. CHB Laying	m ²	52.00		
	3. Plastering (2 Faces)	m ²	127.00		
	Storage/Utility/Mech'l./Elec'l/Genset Room/Dressing/ Research/Toilet/Receiving Rms.				
	4. Concrete (Wall Footing/Stif Col.)	m ³	5.66		
	5. CHB Laying	m ²	222.00		
	6. Plastering (2 Faces)	m ²	406.00		
	Work shop/Storage/Staff Qtrs/comference/Pantry/ ADM. Office/Manager's Office/Corators Office				
	7. Concrete (Wall Footing)	m ³	5.16		
	8. CHB Laying	m ²	182.00		
	9. Plastering (2 Faces)	m ²	333.00		
	Second Floor Extension Bldg. Exhibit Room Above Toilet				
	7. CHB Laying	m ²	44.00		
	8. Plastering (2 Faces)	m ²	96.00		
	Exterior Walls, Parapet at 2F Roof Deck				

	9. CHB Laying	m ²	18.35		
	10. Plastering (2 Faces)	m ²	40.00		
	Parapet at Room Beam				
	11. CHB Laying	m ²	23.00		
	12. Plastering (2 Faces)	m ²	51.00		
	Exhibit Hall/ Projector Room				
	13. CHB Laying	m ²	153.00		
	14. Plastering (2 Faces)	m ²	337.00		
	Stiff. Column				
	15. Concrete	m ³	0.60		
	Plumbing Works				
	16. Water System (PPR)	lot	1.00		
	17. Sewer System	lot	1.00		
	18. Vents	lot	1.00		
	19. Down Spout	lot	1.00		
	20. Fixtures Accessorie	lot	1.00		
VII.	Finishing Works				
	21. Tiles (Male)	pcs	210.00		
	22. Tiles (Female)	pcs	245.00		
	23. Vinyl Tiles	pcs	25,763.00		
	24. Phenolic Partition	m ²	61.00		
	25. Painting Works	lot	1.00		
	26. Steel Façade	lot	1.00		
	27. Steel Canopy	lot	1.00		
	28. Footing and Pedestal for Canopy & Pacade	lot	1.00		
VIII.	Reroofing of Existing Bldg.				
	29. Replacement of Existing G.I. sheet roofing	lm.	3,800.00		
	30. Roofing insulation	lot	1.00		
IX.	Proposed Ceiling				
	31. Metal Furring	m ²	1,632.00		
X.	Doors & Windows (Tempered Glass)	lot	1.00		
XI.	Electrical Works	lot	1.00		
XII.	Mechanical Works	lot	1.00		
GRAND TOTAL					
		In Words: Pesos			
		In Figures: Php			

Submitted By

Name of the Representative of the Bidder

Name of the Bidder

Position