



Republic of the Philippines

## Tourism Infrastructure & Enterprise Zone Authority

### **BID BULLETIN NO. I-06-04-24**

The Bids and Awards Committee of the Tourism Infrastructure and Enterprise Zone Authority hereby announces the re-scheduling of bidding activities for the following projects due to COA exit conference on June 18, 2024.

Projects	Schedule of Activity	
	From	To
<b>CONSTRUCTION OF THE MANGROVE FOREST TRAIL AND CONSERVATION CENTER ARTECHE, EASTERN SAMAR</b>	Submission of bids June 18, 2024 9:30 A.M.  Opening of Bids June 18, 2024 10:00 A.M.	Submission of bids June 20, 2024 9:30 A.M.  Opening of Bids June 20, 2024 10:00 A.M.
<b>LAYLAY MAGNETIC STATION HISTORICAL-CULTURAL TOURISM DEVELOPMENT BOAC MARINDUQUE</b>	Submission of bids June 18, 2024 9:30 A.M.  Opening of Bids June 18, 2024 10:00 A.M.	Submission of bids June 20, 2024 9:30 A.M.  Opening of Bids June 20, 2024 10:00 A.M.
<b>INSTALLATION OF STREETLIGHTS STA RITA-STA BARBARA, BACOLOR BRIDGE PAMPANGA</b>	Submission of bids June 18, 2024 9:30 A.M.  Opening of Bids June 18, 2024 10:00 A.M.	Submission of bids June 20, 2024 9:30 A.M.  Opening of Bids June 20, 2024 10:00 A.M.
<b>DEVELOPMENT OF MT. TABUR TAGUDIN, ILOCOS SUR</b>	Submission of bids June 18, 2024 9:30 A.M.  Opening of Bids June 18, 2024 10:00 A.M.	Submission of bids June 20, 2024 9:30 A.M.  Opening of Bids June 20, 2024 10:00 A.M.
<b>TOURIST REST AREA GUIUAN, EASTERN SAMAR</b>	Submission of bids June 18, 2024 9:30 A.M.  Opening of Bids June 18, 2024 10:00 A.M.	Submission of bids June 20, 2024 9:30 A.M.  Opening of Bids June 20, 2024 10:00 A.M.





Republic of the Philippines  
**Tourism Infrastructure & Enterprise Zone Authority**

<b>CONSTRUCTION OF BOARDWALK WITH VIEWDECK IPIL ZAMBOANGA SIBUGAY.</b>	Submission of bids June 18, 2024 9:30 A.M	Submission of bids June 20, 2024 9:30 A.M
	Opening of Bids June 18, 2024 10:00 A.M	Opening of Bids June 20, 2024 10:00 A.M

The Bids and Awards Committee of TIEZA hereby provides the following clarifications to the bidding documents as discussed and agreed during the pre-bidding conference for the above-mentioned projects:

- Kindly use the attached template for Cash Flow By Quarter.
- Kindly check the envelope system diagram.
- Please submit an excel file of your financial detailed estimates in a flash drive to be inserted in your in financial proposal;
- Contractors Registration Certificate (CRC) with your updated list of all ongoing projects with DPWH;
- Please see list of contact persons and as regards to the site inspection certificate or affidavit of site inspection.

NAME OF PROJECT	CONTACT PERSON
<b>CONSTRUCTION OF THE MANGROVE FOREST TRAIL AND CONSERVATION CENTER ARTECHE, EASTERN SAMAR</b>	Tourism Officer Ms. Sarah 09674693877
<b>LAYLAY MAGNETIC STATION HISTORICAL-CULTURAL TOURISM DEVELOPMENT BOAC MARINDUQUE</b>	Lee M. Aguilar 09178111464
<b>INSTALLATION OF STREETLIGHTS STA RITA-STA BARBARA, BACOLOR BRIDGE PAMPANGA</b>	Engr. Michael Montemayor 09171204448
<b>DEVELOPMENT OF MT. TABUR TAGUDIN, ILOCOS SUR</b>	Tourism Office Ms. Aiza 09474406665
<b>TOURIST REST AREA GUIUAN, EASTERN SAMAR</b>	Municipal Administrator Kinna Mae G. Kwan 09958741177
<b>CONSTRUCTION OF BOARDWALK WITH VIEWDECK IPIL ZAMBOANGA SIBUGAY.</b>	Tourism Officer JB 09279621125 Mark 09159189523





Republic of the Philippines  
**Tourism Infrastructure & Enterprise Zone Authority**


Any other issuance inconsistent herewith are hereby revoked or superseded.

Please be guided accordingly.



**ATTY. NIÑO RUPERTO F. AQUINO**  
Chairperson  
Bids and Awards Committee





# **FORMAT FOR 360 CD**

*Use you letter Head*

Project ID. No:

Project :

Location:

Duration : Calendar Days

## **CASH FLOW BY QUARTER**

<b>PARTICULAR</b>	<b>TOTAL</b>	<b>1st Quarter</b>	<b>2nd Quarter</b>	<b>3 rd Quarter</b>	<b>4th Quarter</b>
ACCOMPLISHMENT, IN %					
CASH FLOW, IN Php					
CUMULATIVE ACCOMPLISHMENT, IN %					
CUMULATIVE CASH FLOW, IN Php					

Prepared By: