

Republic of the Philippines

Tourism Infrastructure & Enterprise Zone Authority

NOTICE OF POSTPONEMENT

Notice is hereby given to all prospective bidders that the scheduled procurement activities for the below projects, have been postponed on July 23, 2025 due to suspension of work in government offices, including Metro Manila due to bad weather caused by the southwest monsoon as declared per Memorandum Circular no. 90 by the Office of the President and on July **24, 2025** due to the lack of quorum from the Bids and Awards Committee.

The new schedule are as follows:

PROJECTS	Activity	From	To
1. 2025 ONLINE COMPETENCY RE-	Deadline of Submission of	July 23, 2025 @	July 28, 2025 @
ASSESSMENT ON ITS ENHANCED	Bids	9:30 a.m.	9:30 a.m.
COMPETENCY FRAMEWORK AS	Bius	7.50 a.iii.	7.30 a.m.
PER PR NO 25-07-0302			
2. ESTABLISHMENT OF ECO-			
TOURISM PARK SAN JOSE,			
ROMBLON			
3. CONSTRUCTION OF MANGROVE			
BOARDWALK CUM GALLERY	Opening of Bids	July 23, 2025 @	July 28, 2025 @
NEAR SANIPAAN STAGING AREA		10:00 a.m.	10:00 a.m.
SAMAL ISLAND, DAVAO DEL			
NORTE			
1. SUPPLY AND DELIVERY OF 9	Pre-Bidding Conference	July 23, 2025 @	July 28, 2025 @
UNITS GOLF CART 2-SEATER AS	The Blading Conference	10:00 a.m.	10:00 a.m.
PER PR NO. 25-05-0247	Deadline of Submission of	August 6, 2025	August 11, 2025
2. SUPPLY AND DELIVERY OF	Bids	@ 9:30 a.m.	@ 9:30 a.m.
VARIOUS ITEMS TO DIFFERENT	Dius	66 7.50 a.m.	@ 7.50 a.m.
AREAS FOR THE USE OF HCC AS			
PER PR NO 25-05-0235			
3. SUPPLY AND DELIVERY OF			
WRIST WATCHES FOR LOYALTY			
AWARDEES BY PRAISE			
COMMITTEE AS PER PR NO 25-			
07-0304	o i cpil	4	A
4. SUPPLY AND DELIVERY OF 5 PCS.	Opening of Bids	August 6, 2025	August 11, 2025
AUTOMATED EXTERNAL		@ 10:00 a.m.	@ 10:00 a.m.
DEFIBRILLATOR (AED) AND 71			
OTHER LINE ITEMS AS PER PR			
NO. 25-03-0114			

Please be guided accordingly.

MS/RAQUEL S. DELA CRUZ

Chairperson

Bids and Awards Committee



